
03 MAR 2005 
Notice to Potential Offerors— 
 
The GOES-R PDRR Draft RFP gives some latitude to 
offerors in the actual content and deliverables for the 
three major reviews and other simulations or 
demonstrations tp be purchased by the resulting 
contracts (for example, see Table L&M-1, Section 2).  
The scope of work proposed by potential offerors will 
be evaluated as part of the source selection (for 
example, see Table L&M-1, Subfactor 2).  
 
You attention is directed to Draft RFP clause H-109 
and provision L-112.  The Government proposes 
deleting H-109 and re-writing L-112.  The 
Government also proposes re-writing the CLIN 
structure. 
 
Industry recommendations on these proposed 
changes are invited by noon (Eastern time) on 
Monday, March 7, 2005, addressed to the contracting 
officer at <john.inman@noaa.gov>. 
 
H-109  DELETED 
 
L-112 FUNDING PROFILE 
Because of funds limitations, the Government desires 
that the CLIN 0100, CLIN 0200, and CLIN 0300 
prices not exceed $10 Million each and that the total 
of CLINs 0100, 0200, and 0300 not exceed $30 
Million. 
 
CLIN 0100 
Firm-Fixed-Price 
The contractor shall demonstrate and validate critical 
design issues, including risk reduction, by conducting 
Cost-As-an-Independent-Variable (CAIV) trades 
(cost/performance and performance/performance), 
developing draft GOES-R system description 
documents, initiating process and product 
demonstrations, delivering and conducting a System 
Requirements Review (SRR), and maturing the total 
system design towards the Preliminary Design 
Review (PDR) level, in accordance with the 
Integrated Master Plan (IMP) attached to this 
contract. 
Period of Performance:  6 months 
 

CLIN 0200 OPTION 
Firm-Fixed-Price 
The contractor shall demonstrate and validate critical 
design issues, including risk reduction, by conducting 
Cost-As-an-Independent-Variable (CAIV) trades 
(cost/performance and performance/performance), 
developing draft GOES-R system description 
documents, initiating process and product 
demonstrations, delivering and conducting a System 
Concept Review (SCR), and maturing the total 
system design towards the Preliminary Design 
Review (PDR) level, in accordance with the 
Integrated Master Plan (IMP) attached to this 
contract. 
Period of Performance:  6 months 
 
CLIN 0300 OPTION 
Firm-Fixed-Price 
The contractor shall demonstrate and validate critical 
design issues, including risk reduction, by conducting 
Cost-As-an-Independent-Variable (CAIV) trades 
(cost/performance and performance/performance), 
developing draft GOES-R system description 
documents, initiating process and product 
demonstrations, delivering and conducting a Interim 
Preliminary Design Review (IPDR), and maturing the 
total system design towards the Preliminary Design 
Review (PDR) level, in accordance with the 
Integrated Master Plan (IMP) attached to this 
contract. 
Period of Performance:  10 months 
 
CLIN 0400 
DATA AND REPORTS 
Firm-Fixed-Price, Not Separately Priced 
//same as draft RFP 0101 and 0501, but now for 
0100, 0200, and 0300// 
 
CLIN 0500 
SPECIAL STUDY EFFORTS—HOURS 
Firm-Fixed-Price 
//same as draft RFP CLIN 0200// 
 
CLIN 0501  
SPECIAL STUDY EFFORTS—OTHER DIRECT 
COSTS 
Firm-Fixed-Price 
//same as draft RFP CLIN 0201// 
 
 
 


